लुम्बिनी प्रदेश सरकार

भौतिक पूर्वाधार विकास मन्त्रालय

यातायात पूर्वाधार निर्देशनालय

सडक पूर्वाधार विकास कार्यालय

नेपालगंज, बाँके

सिलबन्दी बोलपत्र स्वीकृत गर्ने आशयको सूचना

सूचना प्रकाशित मितिः २०८३/०६/२५ गते

यस कार्यालयबाट मिति २०८३/०५/२४ गते मिसन टुडे राष्ट्रिय दैनिकमा प्रकाशित सूचना अनुसार तपसिलमा उल्लेखित कार्यको लागि सिलबन्दी बोलपत्र आह्वान भई तोकिएको समय भित्र रितपूर्वक पेश हुन आएका सिलबन्दी बोलपत्र मध्ये तपसिल बमोजिमका सिलबन्दी बोलपत्रदाताको बोलपत्र औसतको नजिक सारभूत रुपमा प्रभावग्राही भएको पाइएकाले सार्वजनिक खरिद ऐन २०६३ को दफा २७ को उपदफा २ र दफा ४७ को प्रयोजनार्थ बोलपत्र स्वीकृतीको लागि छनौट गर्ने आसयको सूचना प्रकाशित गरिएको व्यहोरा सम्बन्धित सबैको जानकारीको लागी यो सूचना प्रकाशित गरिएको छ ।

S. N.	Contract ID No.	Project Name	Name & Address of Bidder	Bid Amount (With VAT & PS)
1	RIDO/BANKE/ROAD/ W/NCB/02/083-84	Upgrading of Makaibari dekhi Sasastra Prahari talim kendra Jodne Road, Baijnath 2, Banke	T & P Constrution Sewa, Baijnath-4, Banke	2,782,932.41
2	RIDO/BANKE/ROAD/ W/NCB/04/083-84	Upgrading of Baijnath 4 ko simana hudai Gauridanda hudai Kohalpur 3 dekhi Ratna Rajmarga jodne Road	M.P.L. Construction, Baijnath -04, banke	2,769,635.13
3	RIDO/BANKE/ROAD/ W/NCB/05/083-84	Construction of Sangam chowk dekhi Prabhat Ma. Vi. Hudai 32 no. chowk samma, Baijnath 5	Mastadev Nirman Sewa, Kohalpur-08, Banke	2,731,133.45
4	RIDO/BANKE/ROAD/ W/NCB/06/083-84	Upgrading of Iswari Ma.bi. Dekhi Baijnath 5 Jodne Road, Baijnath 6	Mastadev Nirman Sewa, Kohalpur-08, Banke	3,700,626.63
5	RIDO/BANKE/ROAD/ W/NCB/07/083-84	Upgrading of Sunita Tharu ko ghar dekhi Rupa Pariyar lawad ko ghar hudai Chowk Samma Jodne Road, Kohalpur-3, Banke	Alveen Builders, Rapti Sonari -09, Banke	2,288,589.57
6	RIDO/BANKE/ROAD/ W/NCB/08/083-84	Upgrading of Shiv Mandir Tole Sanjibni chowk dekhi Ratna Rarmarga Balbidhya chowk samma Kohalpur-6 & 10	T & P Constrution Sewa, Baijnath-4, Banke	4,633,324.23
7	RIDO/BANKE/ROAD/ W/NCB/09/083-84	Upgrading of Shanti Tole Bhrikuti Nagar ko Road, Nepalgunj 10, Banke	K and K Construction, Baijnath-02, Banke	2,839,281.44
8	RIDO/BANKE/ROAD/ W/NCB/10/083-84	Asphalt Concrete work at Nepalgunj 18 Durganagar Bhagawati Tol	Saurav Builders, Baijnath-04, Banke	3,677,818.48

कार्यालय प्रमुख